UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
REGION Il

DATE: March 18, 2009
SUBJECT Delivery Order Request for the Raritan Bay Slag Site(Site ID#A205)

FROM: Andrew L. Confortini, On-Scene Coordinator
Removal Action Branch

TO: Edward Moriarty, Contracting Officer
Ted Riverso, Contracting Officer

SCOPE OF WORK
START March 30, 2009 COMPLE September 15, 2009
DATE TION
DATE

As provided in work orders and directed by the OSC, the contractor shall
perform the following:

A) The contractor shall furnish all necessary personnel, equipment and
materials to perform the work set forth below. Additional technical direction
will be provided by the EPA OSC through daily work orders. Provide a
Response Manager and necessary personnel to perform the following tasks:

1) The Response Manager (RM) shall meet with the EPA OSC to review
the scope of the project and perform a Site inspection. EPA will provide
the RM with a copy of the scope of work (SOW) prepared for this Site;

2) Prepare a site-specific health and safety plan (HASP) and work plan to
address the activities to be completed at this Site; and

From a minimum of three (3) bids, secure subcontractor agreements for
providing the following services:

1) Sign preparation; and
2) Fence installation.

B) Qualified personnel for:

1)

Overseeing placement of signs;

2) Management of fence contractors; and
3) Preparation of cost documentation (1900-55s)
CLIN DESCRIPTION RATE HOUR TOTAL
NUMBER
1-05-01 Response Manager $ 66.19 120 | $ 7,942.80
2-03-01 Cleanup Technician $ 32.38 120 | $ 3,885.60
2-10-01 Field Clerk/Typist $ 34.83 160 | $ 3,483.00
4-30-01 Industrial Hygenist $ 4573 20 | $ 914.60
LABOR SUBTOTAL | $ 16,226.00
EQUIPMENT
CLIN DESCRIPTION RATE DAYS TOTAL
NUMBER
1-54-30 Truck-van-Passenger $ 45.00 121$ 540.00
1-36-10 Truck-Pickup 4WD $ 55.00 121% 660.00
3-95-10 Uni-Loader w/bucket $ 231.00 10]% 2,310.00 ||II|I| ||II|1|Iﬂ|I7I|I2"!II|£II|I|”|II|
7-23-20 Computer-Portable PC $ 5.00 160 | $ 800.00




7-23-40 Equipment-Printer $ 2.00 160 | $ 320.00
EQUIPMENT SUBTOTAL || $ 4,630.00

oDC || $ 125,000.00

MATERIAL HANDLING || $ 5,000.00

TOTAL DELIVERY ORDER CEILING REQUESTED | $ 150,000.00




UNITED STATES ENVIRONMENTAL PROTECTION AGENCY

REGION I
DATE: March 18, 2009
SUBJECT Delivery Order Request for the Raritan Bay Slag Site(Site ID#A205)
FROM: Andrew L. Confortini, On-Scene Coordinator
Removal Action Branch
TO: Edward Moriarty, Contracting Officer
SCOPE OF WORK

START March 23, 2009 COMPLE September 28, 2009

DATE TION

DATE

As provided in work orders and directed by the OSC, the contractor shall
perform the following:

A) The contractor shall furnish all necessary personnel, equipment and
materials to perform the work set forth below. Additional technical direction will
be provided by the EPA OSC through daily work orders. Provide a Response

Manager and necessary personnel to perform the following tasks:

1) The Response Manager (RM) shall meet with the EPA OSC to review
the scope of the project and perform a Site inspection. EPA will provide
the RM with a copy of the scope of work (SOW) prepared for this Site;

2) Prepare a site-specific health and safety plan (HASP) and work plan to
address the activities listed below.

Arrange for the following :

i) Preparation/Installation of signs; and
i Fence installation.

DBA rates apply to operators and cleanup technician(s) since fence installation is

the only task being performed under this task order.

CLIN DESCRIPTION RATE HOUR TOTAL
NUMBER
1-05-01 Response Manager $ 66.19 155 | $ 10,259.45
2-03-01 Cleanup Technician (2) $ 32.38 320 | $ 10,361.60
2-10-01 Field Clerk/Typist $ 34.83 160 | $ 5,572.80
4-30-01 Industrial Hygenist $ 45.73 20| $ 914.60
LABOR SUBTOTAL || $ 27,108.45
EQUIPMENT
CLIN DESCRIPTION RATE DAYS TOTAL
NUMBER
1-54-30 Truck-van-Passenger $ 45.00 12 1% 540.00
1-36-10 Truck-Pickup 4WD $ 55.00 12 1% 660.00
3-95-10 Uni-Loader w/bucket $ 231.00 12($% 2,772.00
7-23-20 Computer-Portable PC $ 5.00 121$ 60.00
7-23-40 Equipment-Printer $ 2.00 12 1% 24.00
EQUIPMENT SUBTOTAL || $ 4,056.00
obc || $ 114,000.00




MATERIAL HANDLING
TOTAL DELIVERY ORDER CEILING REQUESTED

* rounded to next $1,000.

4,560.00

150,000.00*
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